

# NOTICE

**ADDENDUM NO. THREE (3)**

**JANUARY 23, 2019**

**CITY OF RIVIERA BEACH  
BID NO. 968-19-1**

## **Installation of Fixed and Floating Dock Systems PIERS “E”, “F” and “G”**

**TO ALL PROPOSERS ON THE ABOVE PROJECT: PLEASE NOTE CONTENTS HEREIN AND AFFIX (PASTE OR STAPLE) TO PROPOSAL DOCUMENTS YOU HAVE ON HAND.**

The following statements supersede and supplant corresponding items in the above subject proposal as follows:

**GENERAL INFORMATION: CHANGE IN CONTRACTOR SELECTION PROCESS**

**SPECIFICATION:**

**PLANSHEETS: SEE CITY WEB SITE FOR ADDITIONAL PLANS**

It will be required that Addendum No. 1 be signed in acknowledgment of receipt and that it be attached to the proposal when same is submitted at **11:00 A.M., Thursday, January 31, 2019** at the office of the City Clerk, 600 W. Blue Heron Boulevard, Suite 140, Riviera Beach, Florida. For information on this BID, please contact:

Rickey Little, Interim Director of Procurement  
2051 MLK Blvd., Suite #310  
Riviera Beach, FL 33404  
[rlittle@rivierabch.com](mailto:rlittle@rivierabch.com)

\_\_\_\_\_  
**NAME OF COMPANY**

\_\_\_\_\_  
**PROPOSER'S SIGNATURE**

**DATE:** \_\_\_\_\_

# **BID #968-19-1 Installation of Fixed and Floating Dock Systems PIERS “E”, “F” and “G”**

## **RFI’s**

### **CONTRACTOR SELECTION:**

*The selection of a Contractor for recommended award of contract will be based on the lowest final average Technical Score computed based on the combined total scores for each Respondent divided by the number of Evaluation Committee members.*

### **Revised:**

### **CONTRACTOR SELECTION:**

*The selection of a Contractor for recommended award of contract will be based on the **highest** Technical Score computed based on the combined total scores for each Respondent divided by the number of Evaluation Committee members.*

### **Item 2. Additional Information**

As requested during the pre-bid meeting, the following items are included, herewith to assist respondents with preparing their bids:

- Marinetek Phase II Shop Drawings – Riviera Beach Marina
- Marinetek Standard Details and Installation Instructions
- Technomarine Phase I Shop Drawings – Riviera Beach Marina
- Technomarine Standard Details and Installation Instructions

**Note: These documents are being provided for general information only. Actual shop drawings and installation instructions for the current phase of work at Riviera Beach Marina are currently not available. Although it is the Manufacturer’s intent to provide new concrete floating docks and aluminum fixed and floating docks to match existing systems from previous phases of work, fabrication and installation details could vary from that provided as part of this Addendum.**

### **Item 3. Manufacturing Schedule**

A manufacturing schedule was requested during the pre-bid meeting. Unfortunately, a detailed manufacturing schedule is not currently available from the Manufacturer to assist Respondents in evaluating their means and methods of completing the project. The Manufacturer did state that for planning purposes the installation Contractor should anticipate receipt of 1-2 concrete breakwater floats per week and up to 2 concrete finger piers per week when in full production. Up to 4 concrete breakwater floats can be stored at the Manufacturer’s facility in St. Petersburg, Florida and shipped back-to-back if this would be more efficient for the Contractor. Aluminum frames, expected to be fabricated in Canada, will be likely delivered to the site or other project staging area in back-to-back deliveries upon completion of all components. As noted in the Technical Specifications, the Contractor will be required to coordinate their installation schedule with the Manufacturer’s fabrication and delivery schedule. Please refer to **Paragraph 7** under **Article 12** of the Technical Specifications regarding Contractor – Manufacturer coordination.