

Appendix B

POST BID INFORMATION

Lift Station Rehabilitation
Continuing Construction Contract 2020
WUD PROJECT NO.: 20-009R

1. POST BID INFORMATION REQUIREMENTS

If required by the County, this form must be completed and returned to the County within two (2) working days of the request by the low Bidder. Each Bidder is responsible for checking the Bid results to determine if they are the low Bidder. Failure to return this form within two (2) working days may result in rejection of the Bid by the County. Award will be made to the lowest, responsive, responsible Bidder. To be considered responsive, the Bid must conform in all respects to the conditions of the Invitation to Bid, to the Instructions to Bidders, Palm Beach County Code Sections 2-51 through 2-54, as amended and to Florida law. To demonstrate qualifications to perform the Work, each Bidder must be prepared to submit within two (2) days of the County's request, The Post Bid Information as may be called for herein. Each Bidder must, upon request, provide evidence that, as of the date of Primary Bid Document submission, Bidder, and the listed subcontractors, were qualified to do business in the State of Florida and Palm Beach County.

1. Contractor's Legal Name and Address:

Name: Hinterland Group Inc.

Address: 2051 W. Blue Heron Blvd.

City: Riviera Beach State FL Zip Code: 33404

2. Check One: Corporation: Partnership: _____ LLC _____
Individual: _____ Joint Venture: _____

3. If a Corporation or LLC, state: Corporation

Date of Incorporation or Organization: 06/26/2006

State in which Incorporated or Organized: Florida

4. If an out-of-state corporation or LLC which is currently authorized to do business in the State of Florida, give the date of such authorization: N/A

5. Names and Titles of Principal Officers or Managing Members (LLC)

Date Elected:

Daniel Duke III - June 6, 2008

6. If a Partnership, state: *N/A*

Date of Partnership: _____

Type of Partnership (General or Limited): _____

Names and Addresses of Partners: _____

7. If Joint Venture, state: *N/A*

Date of Joint Ventureship: _____

Names and Addresses of Joint Venturers:

8. If Sole Proprietorship, state: *N/A*

Name and Address of Sole Proprietor:

9. List corporate names or business names under which each of the principals in the present corporation have done business for the last ten (10) years:

N/A

10. List all subsidiaries or holding companies:

N/A

11. Contractor's License: CGC1520354 Primary Classification Certified General Contractor
State License No.: CGC1520354
Supplemental classifications held, if any: Certified Underground Utility & Excavation
Contractor & Building Contractor, Certified Electrical Contractor

Name of Licensee, if different from (1) above:

Certified Electrical Contractor - Charles Breig

12. What is the maximum bonding capacity of your company?

(A) Capacity (Dollar Amount): \$75,000,000.00

(B) Include the company name, phone number, address and name of the Florida Resident Agent of your current bonding company:

Halcyon Underwriters - (407) 680-1857 - 2301 Lucien Way, Suite 360, Maitland, FL 32751, Tim Holicky

13. Has your organization or any member been involved in any litigation or arbitration within the last ten (10) years as a result of construction contracts, including but not limited to liens, defective performance or workmanship? If yes, provide the following information for each case (attach additional sheets as necessary): N/A

(A) Style or caption of litigation or arbitration: _____

N/A

(B) All parties to such proceedings:

N/A

(C) Names, Addresses, and Telephone Numbers of Attorneys for each party:

N/A

(D) Date Litigation Started: N/A

(E) Status of Case: N/A

(F) Provide an explanation of each claim by and against each party
(Attach additional sheets as necessary).

N/A

14. Have you or any principal of your company ever declared bankruptcy?

Yes _____ No

If yes, provide dates and particulars:

Date Reason

15. Have you ever failed to complete work awarded to you? If so, where and why?

No.

16. List some major subcontractors and suppliers from your completed or ongoing projects:

Ferguson Waterworks, (954) 973-8100

Thompson Pumps, (407) 812-4007

Cemex, (321) 633-0796

ABS USA, (321) 639-3568

17. State the construction experience of your firm's principal members including, but not limited to, type, size and completion of projects, including project status (attach additional sheets as necessary):

Please see attached.

18. State the construction experience of your organization including, but not limited to, type, size and completion of projects, including project status (attach additional sheets as necessary):

Please see attached.

19. State the construction experience of the Superintendent to be assigned to this project including, but not limited to, type, size and completion of projects, including project status (attach additional sheets as necessary):

Please see attached.

Hinterland Group Inc.

(Contractors Name)

(Signature)

Daniel Duke III

(Printed Name)



President

(Title)

June 2, 2020

(Date)

END OF SECTION



Appendix B

Post Bid Information

Lift Station Rehabilitation
Continuing Construction Contract 2020
WUD PROJECT NO.: 20-009R

Page APPENDIX B-5

QUESTIONS: ATTACHMENTS

17) CORPORATE RESUME

STATE OF FLORIDA CERTIFICATION AND LICENSES

18) COMPLETED AND CURRENT PROJECT LIST

19) DETAILED MANAGEMENT RESUMES

DANIEL A. DUKE, III

President • June, 2006 – Present

- Over 16 years in direct development of multiple land use projects throughout Florida, currently holds Florida General Contractors License (CGC1520354), Certified Underground and Excavation Contractors License (CUC1224634), and Florida Certified Builders Contractors License (CBC1255077). Oversees daily operations and provides direct support to all personnel.

DANIEL A. DUKE, JR.

Operations • June, 2006 – Present

- Thirty-Two years direct experience including various wastewater lift station installations, gravity and force main sewer installations. Direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet.

CHARLIE BREIG

Electrical Contractor • June, 2006 – Present

- Over 40 years of commercial electrical experience through out Florida, currently holds Florida Electrical Contractors License (EC13003615)

JAY B. BREIG

Project Manager/Operations • May, 2008 – Present

- Twelve years experience in the rehabilitation and installation of wastewater structures, gravity and force main pipe installations. Conducts daily labor briefings, safety meetings and coordinates daily labor for successful project completion. Regularly conducts project briefings with project managers and inside support personnel.

CHASE R. ROGERS, E.I.

Estimating Manager/Engineer • May, 2008 – Present

- Degree in Civil Engineering and over 9 years experience in the rehabilitation and installation of sanitary sewer structures. Six plus years of experience working as an electrician at WWTP. Responsible for project procurement, estimating and scheduling coordination.

EVELIO MILLARES

Electrical Project Manager • September, 2015 – Present

- Over 35 years total electrical experience, currently holds Florida Certified Electrical Contractors License (EC13005750) Electrical estimations, purchasing and on-site supervision

BRETT KONCHAK

CIPP Project Manager • February, 2015 – Present

- Over 5 years in direct development of multiple land use projects in Florida, including various gravity and force main CIPP sanitary and storm sewer installations. Direct daily supervision of CIPP project scheduling, superintendents and skilled labor.



State of Florida

Department of State

I certify from the records of this office that HINTERLAND GROUP INC. is a corporation organized under the laws of the State of Florida, filed on June 26, 2006.

The document number of this corporation is P06000086423.

I further certify that said corporation has paid all fees due this office through December 31, 2020, that its most recent annual report/uniform business report was filed on March 2, 2020, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Third day of March, 2020*



Ronald R. DeSantis
Secretary of State

Tracking Number: 4322292258CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Detail By Document Number](#) /

Detail by Entity Name

Florida Profit Corporation
HINTERLAND GROUP INC.

Filing Information

Document Number	P08000088423
FBI/EIN Number	20-5156844
Date Filed	06/26/2006
State	FL
Status	ACTIVE

Principal Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Mailing Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Registered Agent Name & Address

Wynne, Ryan J, Esq.
1015 W Indiantown Road
Suite 101-A
Jupiter, FL 33458

Name Changed: 02/13/2019

Address Changed: 02/13/2019

Officer/Director Detail

Name & Address

Title PSTD

DUKE, DANIEL A, III
892 W. 15TH STREET
RIVIERA BEACH, FL 33404

Annual Reports

Report Year	Filed Date
2019	02/01/2019
2019	02/13/2019
2020	03/02/2020

Document Images

03/02/2020 - ANNUAL REPORT	View image in PDF format
02/13/2019 - AMENDED ANNUAL REPORT	View image in PDF format
02/01/2019 - ANNUAL REPORT	View image in PDF format
04/30/2018 - Reg. Agent Change	View image in PDF format
01/18/2018 - ANNUAL REPORT	View image in PDF format
04/12/2017 - ANNUAL REPORT	View image in PDF format
01/28/2016 - ANNUAL REPORT	View image in PDF format
11/20/2015 - Reg. Agent Change	View image in PDF format
01/23/2016 - ANNUAL REPORT	View image in PDF format
01/19/2014 - ANNUAL REPORT	View image in PDF format
04/11/2013 - ANNUAL REPORT	View image in PDF format
04/09/2013 - Reg. Agent Change	View image in PDF format
04/18/2012 - ANNUAL REPORT	View image in PDF format
02/17/2011 - ANNUAL REPORT	View image in PDF format
02/15/2010 - ANNUAL REPORT	View image in PDF format
04/16/2009 - ANNUAL REPORT	View image in PDF format
01/20/2009 - ANNUAL REPORT	View image in PDF format
01/08/2007 - ANNUAL REPORT	View image in PDF format
08/28/2006 - Domestic Profit	View image in PDF format

164 is the number of State Filings for this entity.

RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CGC1520354

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CUC1224634

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BREIG, CHARLES J

HINTERLAND GROUP INC
7161 NW 74TH STREET
MEDLEY FL 33166

LICENSE NUMBER: EC13003615

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	Est. Date
Water Meter Replacement within Sandiford Avenue, Macdonald Drive and Birch Court	Construction services including but not limited to replacement of approximately 1,000 linear feet of existing 4-inch and 6-inch water main along Sandiford Avenue, Macdonald Drive and Birch Court (West Palm Beach) replacement of approximately 140 water service connections of one for hydrants and improvement of fire protection, as well as all other necessary work.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,254,814.58	10-20	
Utility Relocations for Lake Glades Charvillat, Schwab Investments	Construction services including but not limited to relocation of approximately 1,000 linear feet of existing 4-inch and 6-inch water main along NE US St. and NW 2nd St. in Lake Glades. Relocation of approximately 100 water services in connection with the address in projects as noted above by the City of Lake Glades.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 360,997.95	Aug-19	
Utility Relocations for Lake Glades Charvillat Schwab Investments	Construction services for the installation of water main, water service and water meter. Relocation of water service pipes to connect to the existing water main existing in use from 2nd St. to 4th St.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 878,981.75	Dec-19	
Leachmans Grove Park Installation and Storm Main	The installation of approximately 170 linear feet of 4-inch force main via overhead (off) under the tree-lined lanes of Seaboard Blvd (S.E. West of F Road). The 170' of existing 4-inch force main is to be replaced with 4-inch force main. The new force main will be installed below the road surface and the pipe installation will be completed. The installation of the force main pipe is necessary for the connection to the existing building in the Leachmans Grove Park. The work also includes the connection to an existing 6-inch force main under the mainline.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 34,004.55	Oct-19	
Utility Relocations along Macdonald Blvd, within Hill Court Improvements	The relocation of an existing 12-inch water main and an 8-inch force main to parallel with a new 8" water service (8" of 10" diameter) along Macdonald Blvd, within Hill Court Improvements in order to avoid a utility conflict with the existing project.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 202,609.00	MTF Pending	
12 inch Force Main on Sandhill Road Drive	Installation of approximately 1,000 linear feet of 12-inch force main using the replacement of existing 8-inch force main to connect to the existing 12-inch force main. The new force main will be installed below the road surface and the pipe installation will be completed. The installation of the force main pipe is necessary for the connection to the existing building in the Sandhill Road Drive. The work also includes the connection to an existing 12-inch force main under the mainline.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 282,215.60	MTF Pending	
Block 7 (S20) at Atlantic Ave. Tall Facility Construction	The removal of approximately 600' of existing 4-inch water main, 400' of 6-inch water main, 200' of 8-inch water main, and 300' linear feet of 8-inch water main. The removal of two (2) 12-inch hydrants, one (1) 12-inch water meter and two (2) back flow preventers. The relocation of one (1) 12-inch hydrant.	West Palm Beach County	Joseph Tescaro	(561) 493-6000	jtescaro@wpcfl.net	1000 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 161,001.00	MTF Pending	
System of 4th Generator	Remove and replace 400' of existing 4-inch water main and 200' of 6-inch water main. Relocate existing 4-inch water main to connect to the existing 4-inch water main. The new force main will be installed below the road surface and the pipe installation will be completed. The installation of the force main pipe is necessary for the connection to the existing building in the System of 4th Generator. The work also includes the connection to an existing 4-inch force main under the mainline.	Town of Boca	Don Bayler	(561) 393-3743	don_bayler@bocacounty.com	2531 Orange Drive, Boca Raton, FL 33431	\$ 1,003,684.85	Apr-18	6-1-18
1st Station No. 83 UR Station Improvements & 15 6" Electrical Interconnections	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 291,070.00	Mar-15	
1st Station 78 Palm Beach Lakes Blvd & Palm Beach Ridge	Diagnosis of all flow during existing sewer pipe repair, construction of approximately 400' of 15" flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 153,878.00	Feb-16	
1st Station 78 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 170,842.00	Apr-18	On Going
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 27,506.00	Aug-17	
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 22,261.00	Sep-17	
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 77,461.00	Nov-17	
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 42,296.00	Nov-18	
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 63,315.00	Aug-18	
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 63,444.00	Mar-18	
1st Station 83 Station	Diagnosis of all flow to wet well, inspection of pumps and skimming to determine if flow shall be replaced with 15" piping if it cannot be fixed.	City of West Palm Beach	Jay Hwang	(561) 822-2100	jayhwang@wpcfl.net	401 Clematis St., 4th Floor, West Palm Beach, FL 33402	\$ 63,444.00	Mar-18	

Job Name	Scope of Work	Municipality	Municipality Project Number	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
4354 Maleleuca	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 78,500.00	Dec-19	
Maleleuca and Del	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 23,025.00	Dec-19	
Luxenna and Military Trail, (N.E. Corner)	Excavate two affected areas of 72" drainage failure. 58' section of intersection and other just west of Military Trail on East bound lane, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration. Refrains from intersection after pipe is replaced. No striping or road or PBC permits required.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 71,800.00	Dec-19	
10027 Trawlwood	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe lining, plugging, cut pipe and post, dewatering of pipe(s).	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,985.00	Dec-18	
5057 Narrows Dr	Remove and replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box, including removal of pipe, installation of pipe, excavation, asphalt, and site restoration. Concrete curb to be removed.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 31,450.00	Feb-20	
5053 Hattersa Dr	Remove and replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box, including removal of pipe, installation of pipe, excavation, asphalt, and site restoration. Concrete curb to be removed.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,850.00	Feb-20	
4479 Breaks Ave	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe lining, plugging, cut pipe and post, dewatering of pipe(s).	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 54,435.56	Jan-20	
Maleleuca and Letho Ln	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 32,450.00	Jan-20	
Maleleuca and 40th (West and East of 40th)	Excavate to two affected areas, West and East of 40th way, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 54,800.00	Jan-20	
Wardens Blvd.	Drainage improvements including the removal of broken CMP and installation of new ADS boxes at each end of the canal. Installation of rip rap around new pipe. Pipe Cleaning, Lining, plugging, cut pipe and post, dewatering of pipe(s).	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 95,835.43	Jan-20	
3561 Barkis Ave.	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe lining, plugging, cut pipe and post, dewatering of pipe(s).	Palm Beach County	Mark Kroegeer	(561) 616-6800	mark.kroegeer@pbcgov.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 56,784.15	Jan-20	
1st Station Rehab - Proj B	Rehabilitation of 26 BA stations	Palm Beach County WUD	Joseph Tenczer	(561) 493-6000	joseph.tenczer@pbcgov.com	2100 Forest Hill Blvd, West Palm Beach, FL 33412	\$ 4,221,400.50	Aug-15	On Going
Palm Beach Lakes Blvd Sewer Lining	The Services and materials to be provided under this Work Order consist of cleaning, CCTV and C.I.P.P. lining of existing 8" VCP pipe. 1,415 LF	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 124,829.00	Dec-15	
Necessary Ave Large Dia. Sewer Pipe Lining	Repairs of all flow during sanitary sewer pipe repair. Cleaning/Lining of approximately 2000 LF of 30" sanitary sewer piping	City of West Palm Beach	David Ruben	(561) 822-2100	druben@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 281,775.00	Feb-16	
Delandosh Emergency CIPP	Repairs of all flow during sanitary sewer pipe repair. Cleaning/Lining of approximately 2000 LF of 8" and 12" sanitary and sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 181,125.00	Completed in 2015	
Congress & Australian	Cleaning/Lining of approximately 400 LF of 8" and 304 LF of 30" Sanitary Sewer Piping	City of West Palm Beach	David Ruben	(561) 822-2100	druben@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 70,935.00	Aug-16	May-18
Spruce Avenue WDI 04	Cleaning/Lining of approximately 4,079 LF of 18"-30" Storm Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 290,325.00	Jan-18	May-18
Avala & Grandview & Park WDI 5	Cleaning/CCTV of approximately 3,458 LF of 8"-30", CIPP of approximately 2,468 LF of Sanitary Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 250,103.00	Jul-18	Nov-18
Sanitary Sewer Storm Pilot-WDI	Provide new water service connections to the parcels included in the pilot project	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 56,004.15	Jan-18	Aug-18
Spruce Ave-47th and 53rd WDI 8	Cleaning/CCTV of approximately 428 LF of 18"-30", CIPP approximately 430 LF of storm sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 38,920.00	Feb-18	Oct-18
Marquette Avenue Phase 1 CIPP Lining	Cleaning/CCTV of approximately 348 LF of 12", CIPP of approximately 348 LF of Sanitary Sewer Piping on St.andler & 23rd Street	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 13,746.00	Dec-18	Jan-19
Marquette Ave. Phase 2 Sanitary Sewer (Vid St. to PSL Blvd.)	3-inch CIPP Lining with lateral lining CCTV & cleaning	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 97,294.00	Aug-19	Sep-19
Sophia Drive Phase 1 CIPP Lining	Cleaning/CCTV of approximately 430 LF of 8-inch, CIPP of approximately 430 LF Sanitary sewer piping on Sophia drive, Cleaning/CIPP/CCTV of 4 inch - 6 inch laterals from 8"-12" main including 3 LF of 12-inch CIPP lining at 4"-6" laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 81,890.00	Sep-19	
Shantel Park Sanitary Sewer & Water	Install new sanitary easement, two manholes, 62 LF of 8" PVC piping and relocate water lines as needed	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 69,890.00	Feb-15	Apr-15
PCCP Force Main Assessment	Installation of Line Stop equipment on 74" FM, Installation of Tapping saddle and valves on the 24" main for pipe diver operation.	City of West Palm Beach	David Ruben	(561) 822-2100	druben@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 182,843.85	Jan-15	Aug-15
20-inch WDI Valve Removal - Georgia Ave at Hampton Road	Repairs of all flow during sanitary pipe repair. Cleaning/Lining of approximately 2,000 LF of 8" and 12" Sanitary Sewer Piping associated laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@pbcgov.com	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 72,276.52	Aug-15	Aug-15

Job Name	Scope of Work	Municipality	Responsible Project Manager	Project Phone	Contractor Name	Municipality Address	Contract Amount	Start Date	End Date
LAH Beach	Contractor shall perform the engineering design of Sanitary Sewer Collection System (SSS) for the LAH Beach area. The SSS shall include all sanitary sewer mains, manholes, and structures. The SSS shall be designed to collect and convey all sanitary sewage from the LAH Beach area to the existing sanitary sewer main at the intersection of LAH Beach and US Highway 1. The SSS shall be designed to meet all applicable codes and standards. The SSS shall be constructed in accordance with the design and specifications provided by the engineer. The SSS shall be constructed within the existing right-of-way. The SSS shall be constructed in accordance with the design and specifications provided by the engineer. The SSS shall be constructed within the existing right-of-way. The SSS shall be constructed in accordance with the design and specifications provided by the engineer. The SSS shall be constructed within the existing right-of-way.	Palm Beach County	Jonathan Thompson	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,794,133.00	Apr-16	Apr-17
County Highways Road Rehabilitation	Demolition, curb and grading of existing curb up to 8' maximum of existing road. Driveways and permeable pavement. Installation of approximately 211 LF of 6" Duro pipe with new 6" PVC pipe, from manhole 13.1 - 14.	Palm Beach County WPD	Andria McGinnis	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 9,002.19	Mar-15	Mar-15
Gravelly Sewer Pipe Replacement at US Section 8218	Replacement of approximately 211 LF of 6" Duro pipe with new 6" PVC pipe, from manhole 13.1 - 14.	Palm Beach County WPD	Joseph Tenceroff	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 61,681.00	Mar-17	Apr-17
10' x 10' Boxed Manhole at US Section 8218	Installation of piping, which includes manhole.	Palm Beach County WPD	Austria McClure	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 714,271.00	Mar-17	Mar-17
Electrical Improvements US 1003	Electrical improvements and installation of an automatic transfer switch adding a four disconnect and electrical service NIS 1003.	Palm Beach County WPD	Wanda Plazons	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 22,237.75	Feb-18	Feb-18
Studies US Station Rehabilitation & Improvements to US Station 8146	Improvements to US 8146, include valve operation, flow piping and valves, new pumps, control panel and improvements, using with also reconstruction and new funding.	Palm Beach County WPD	Andria McGinnis	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 74,702.30	Jan-18	Apr-18
6" x 6" Gravelly Sewer Pipe Replacement on US 761 S1	Installation of approximately 370 LF of 6" PVC gravity sewer and 2 manholes.	Palm Beach County WPD	Joseph Tenceroff	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 118,450.45	Jan-18	Apr-18
Utility Sewer Replacement - NW 3rd St	Replacement of approximately 231 LF of 6" city with PVC (gravity sewer) piping.	Palm Beach County WPD	Joseph Tenceroff	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 56,686.71	Jan-16	Feb-16
Water Treatment Plant 8 Sanitary Sewer Improvements - WIA 113	Installation of force main manholes and removal of 10' gravity sewer pipe, including removal of existing gravity sewer and all reconstruction.	Palm Beach County WPD	Jonathan Thompson	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 343,033.37	Sep-18	Mar-19
Gravelly Sewer Replacement US Station 8118	Replacement of approximately 1,100 LF of 6" PVC gravity sewer main, including all manhole construction and replacement of 18 manholes, bypass pumping, asphalt roadway reconstruction and reconstruction work.	Palm Beach County WPD	Jonathan Thompson	(561) 433-6000	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 41,892.50	Mar-18	Apr-18
Sanitary Sewer Replacement	Removal and installation of all emergency needs for the City of Manassas Sewer and Water System.	City of Manassas	Marshall P. Davis	(561) 433-6115	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 24,001.00	Apr-18	Mar-19
NW 100th Avenue - Emergency	Removal and installation of all emergency needs for the City of Manassas Sewer and Water System.	City of Manassas	Marshall P. Davis	(561) 433-6115	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 61,000.00	Apr-18	Apr-18
Major Power & Water FM Emergency Job	Removal and installation of all emergency needs for the City of Manassas Sewer and Water System.	City of Manassas	Marshall P. Davis	(561) 433-6115	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 91,850.00	Apr-18	Apr-18
UP Force main Repair on Manassas Parkway and SW 6th Way	30' Force main repair on Manassas Parkway and SW 6th Way.	City of Manassas	Marshall P. Davis	(561) 433-6115	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 24,300.00	Jul-18	Aug-18
6" Force Main Repair on Manassas Parkway and SW 6th Way	6" Force Main Repair on Manassas Parkway and SW 6th Way.	City of Manassas	Marshall P. Davis	(561) 433-6115	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 450,311.00	Apr-18	Apr-18
Manassas 1A.1	Watermain rehabilitation system rehab.	City of Manassas	Luciano J. Torres	(561) 433-6115	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 472,050.00	Apr-18	Apr-18
Corral Barron & Lizzolera	Clear/CCTV & CIPP lining 6"-42" Storm Sewer Pipe.	Manassas County	Chris Risher	(561) 749-3046	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 113,000.00	Mar-17	Mar-17
1100 36th St NW	Clear/CCTV & CIPP lining 6"-42" Storm Sewer Pipe.	Manassas County	Chris Risher	(561) 749-3046	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 14,840.00	Dec-17	Dec-17
301 Macgibbon	Clear/CCTV & CIPP lining 6"-42" Storm Sewer Pipe.	Manassas County	Chris Risher	(561) 749-3046	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 11,504.31	Dec-17	Dec-17
CD 675	Clear/CCTV & CIPP lining 6"-42" Storm Sewer Pipe.	Manassas County	Chris Risher	(561) 749-3046	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 14,400.00	Nov-18	Nov-18
Hemlock City	Clear/CCTV & CIPP lining 6"-42" Storm Sewer Pipe.	Manassas County	Chris Risher	(561) 749-3046	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 248,235.50	Nov-18	Nov-18
10104-Sandpaper Road-Section 1	Clear/CCTV & CIPP lining 6"-42" Storm Sewer Pipe.	Manassas County	Chris Risher	(561) 749-3046	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 52,235.75	Jan-19	Jan-19
PAK County - CDP	CIP Installation.	PAK County	Doug Olsob	(813) 335-2285	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 101,754.40	Apr-17	Apr-18
2 - Lehighville - PCH 17-325	CIP lining: 30 LF of 15", 100 LF of 15", 336 LF of 30", 102 LF of 60".	PAK County	Doug Olsob	(813) 335-2285	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 251,818.00	Oct-16	Oct-16
Albemarle, near Park Creek, North of US Highway 101, US 100	CIP lining: 73 LF of 18", 41 LF of 14", 45 LF of 30", 25 LF of 30", 106 LF of 60".	PAK County	Doug Olsob	(813) 335-2285	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 274,811.00	Oct-16	Nov-18
US 101, near US 101, US 100	CIP lining: 78 LF of 15", 207 LF of 15", 1,029 LF of 14", 970 LF of 14", 146 LF of 42", 1,201 LF of 42".	PAK County	Doug Olsob	(813) 335-2285	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 549,894.00	Mar-19	Mar-19
US 101, near US 101, US 100	CIP lining: 85 LF of 15", 333 LF of 18", 55 LF of 48", 77 LF of 54".	PAK County	Doug Olsob	(813) 335-2285	CONTRACTOR	1100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 218,200.00	Mar-19	Mar-19

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Cape Coral - PO# 42777 LS Basin 305	8-30" pipe cleaning & 9,026 LF of 6" & 3,000 LF of 10" pipe lining	City of Cape Coral	Marty Mastrol	(239) 574-0833	marty.mastrol@capecoral.gov	3015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33909	\$ 155,750.00	Feb-18	
Cape Coral - PO# 47553	1" pipe lining & 3,536 LF of 1" CIPP lining	City of Cape Coral	Marty Mastrol	(239) 574-0833	marty.mastrol@capecoral.gov	3015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33909	\$ 111,940.00	Apr-18	
Cape Coral - PO# 48058	5" pipe cleaning & 233 LF of 5" CIPP lining	City of Cape Coral	Marty Mastrol	(239) 574-0833	marty.mastrol@capecoral.gov	3015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33909	\$ 7,352.50	Apr-18	
Progresso Village Stormwater	Annual stormwater infrastructure cleaning contract	City of Fort Lauderdale	Gandra Marie Pierce	(954) 628-5239	gandra.pierce@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below
Stormwater Infrastructure Cleaning and Maintenance	Disposal of Contaminated Liquids	City of Fort Lauderdale	Gandra Marie Pierce	(954) 628-5239	gandra.pierce@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 21,103.00	Aug-17	
OTL Deepwell Size Stormwater System Cleaning	Cleaning of 3050 LF of 7"-30" stormwater pipes	City of Fort Lauderdale	Justin Murray	(954) 628-5239	justin.murray@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 14,300.00	Feb-18	
Removal of Compacted Debris Within the Basin and Pipes	Removal of compacted debris within the basin and pipes - CCTV & cleaning of 2436 Stormwater pipes 12"-30"	City of Fort Lauderdale	Justin Murray	(954) 628-5239	justin.murray@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,800.00	Feb-18	
Stormwater Micro Cistern Pans		City of Fort Lauderdale	Robbie Joseph	(954) 628-5239	robbie.joseph@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 11,800.00	May-18	
Clean Pipes & Catch Basins		City of Fort Lauderdale	Cathy Green	(954) 628-5239	cathy.green@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 7,000.00	Jun-18	
Clean Various Storm Sewers on SW 4th Ave from SR 84 to I-565		City of Fort Lauderdale	Elisa Diaz	(954) 628-5239	elisa.diaz@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 21,171.00	Aug-18	Feb-19
Clean Various Storm Sewer & Basins on Kherland Road		City of Fort Lauderdale	Mare Pierce	(954) 628-5239	mare.pierce@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,931.00	Nov-18	Apr-19
Storm Sewers and Basins for Peckle Blvd		City of Fort Lauderdale	Cesar Alza	(954) 628-5239	cesar.alza@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 3,200.00	Aug-19	
Storm Water Pipe Clean-Up		City of Fort Lauderdale	Luzio Dacosta	(954) 628-5239	luzio.dacosta@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	Oct-19
Fire Station #29		City of Fort Lauderdale	Alexandra Rampy	(954) 628-5239	alexandra.rampy@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,600.00	Nov-19	
OSD One Stop Stormwater system Cleaning		City of Fort Lauderdale	Luzio Dacosta	(954) 628-5239	luzio.dacosta@cityofftlauderdale.com	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,970.00	Nov-19	
Pipe Repair - Lauderdale	Maintenance, repair and improvements to water and sewer infrastructure throughout the City	City of Lauderdale Lakes	Bob Snyder	(954) 730-4235	bob.snyder@cityoflauderdalelakes.com	3581 W. Oakland Park Blvd, Lauderdale FL, FL 33313	\$ 43,500.00	Jan-18	
NW 60th & NW 22 Pl. Repair	Pipe Repairs on NW 50th Ave & NW 22nd Pl.	City of Lauderdale Lakes	Bob Snyder	(954) 730-4235	bob.snyder@cityoflauderdalelakes.com	3581 W. Oakland Park Blvd, Lauderdale FL, FL 33313	\$ 25,600.00	Aug-18	
Ult Station # 54	Ult Station # 54	City of Cooper City	Steve Blanchard	(954) 434-0300	steve.blanchard@cityofcooper.com	3290 SW 50th Place, Cooper City, FL 33328	\$ 12,700.00	Oct-19	Dec-17
Lauderdale By The Sea CIPP2017	Gravity sewer system condition assessment and removal and replacement 1 & 1	Lauderdale by the Sea	Don Porco	(954) 973-0700	don.porco@cityoflauderdalebysesea.com	128 88 5th Court, Deerfield Beach, FL 33441	\$ 215,000.00	May-17	Sep-17
Sanitary Sewer Lateral-Emerg	Sanitary Sewer lateral repair 15' deep	City of Deerfield Beach	Fred Scott	(954) 480-4418	fred.scott@cityofdeerfieldbeach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 95,000.00	Oct-17	Jan-18
Cypress Lake III- HDA	Cypress Lake III- HDA	Palm Beach County	Nike Droudis	(561) 355-2912	nike.droudis@palmbeachcounty.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 174,920.00		
Hagen Airline		Palm Beach County WUD	William Morano	(561) 493-6000	william.morano@palmbeachcounty.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 83,900.00	Nov-17	Nov-17
Hagen Various Valves	Hagen Various Valves	Palm Beach County WUD	William Morano	(561) 493-6000	william.morano@palmbeachcounty.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,800.00	Dec-17	
Hagen 2018		Palm Beach County WUD	Craig Meyer	(561) 493-6000	craig.meyer@palmbeachcounty.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 9,742.00	Dec-17	Jan-18
LS 8148 Canal Bank		Palm Beach County WUD	Pratap Phosphorathoon	(561) 493-6000	pratap.phosphorathoon@palmbeachcounty.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 73,648.00	Oct-17	Jan-18
Winkoff Point Repair	Excavation, exposure and repair of 36" PCCP force main with unknown break. Repair to be performed by Thompson Pipe Group. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Meyer	(561) 493-6000	craig.meyer@palmbeachcounty.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 94,365.00	Feb-18	Feb-18
Hagen Floor Meter Piping - Building 1		Palm Beach County WUD	William Morano	(561) 493-6000	william.morano@palmbeachcounty.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 15,500.00	Jan-18	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Microchip	Manufacturer Email	Manufacturer Address	Original Contract Amount	Start Date	End Date
Project Paper Mill Plant - Building 2		Palm Beach County WUD	William Morrison	(561) 493-6000		william.morrison@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 21,500.00	Jan-18	
See Job 9 - 2nd Valve Repair	Examination, assessment and replacement of 2nd Valve Main Valve	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 22,000.00	Mar-18	Apr-18
Alphatec Feeder/16 PM Valve	Excavation, exposure and removal of 16" PM Valve	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 20,000.00	Mar-18	Mar-18
Wastoid and Bypass	Thompson Pipe Setup of 16" Valve repair to be done by Valves manufacturer only. Bypassed. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Meyer	(561) 493-6000		craig.meyer@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 37,150.00	Feb-18	Mar-18
Seachem & Arden Emergency	Excavation, exposure and repair of 16" C900 PVC PM which ruptured at approximately 17' depth.	Palm Beach County WUD	Carol Thibault	(561) 493-6000		carol.thibault@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,550.00	Apr-18	Apr-18
Pipeline Valve Water Plant	Stop back around effluent pipe in basin at the Pipeline WWTP	Palm Beach County WUD	David Guerrero	(561) 493-6000		david.guerrero@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,725.00	Nov-18	Dec-18
Transfer and Bypass No	Repair of damaged 16" Water Main that was hit by and 110 D Converter	Palm Beach County WUD	Don Bates	(561) 493-6000		don.bates@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 37,600.00	Dec-18	Dec-18
PM 14" Lastic Sheds Pump Station 2 Lower Level		Palm Beach County WUD	William Morrison	(561) 493-6000		william.morrison@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 30,000.00	Feb-19	Feb-19
PM 24" RTF - Overide	Stop back around effluent pipe in basin at the Pipeline WWTP	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 30,000.00	Feb-19	Feb-19
Back Back Waste Water Plant	Excavation, exposure and repair of 16" PM Valve which ruptured at approximately 17' depth.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 21,485.00	Feb-19	Apr-19
Haverhill Rd & Beach Rd	Excavation, exposure and repair of 16" PM Valve which ruptured at approximately 17' depth.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 36,500.00	Mar-19	Apr-19
S. Midway Road South of Sunny Lane Ave	Excavation, exposure and repair of 16" PM Valve which ruptured at approximately 17' depth.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 20,800.00	Apr-19	Apr-19
Back Back Waste Water Plant	Excavation, exposure and repair of 16" PM Valve which ruptured at approximately 17' depth.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 17,405.00	Apr-19	Apr-19
Hagan Ranch WWTP	Flow Meter Replacement on 12" (148 A)	Palm Beach County WUD	William Morrison	(561) 493-6000		william.morrison@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 12" (175)	Palm Beach County WUD	William Morrison	(561) 493-6000		william.morrison@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Apr-19
Hagan Ranch WWTP	Flow Meter Replacement on 12" (175)	Palm Beach County WUD	William Morrison	(561) 493-6000		william.morrison@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,875.75	Apr-19	Apr-19
Palm Beach Waste Water Plant	Stop back around effluent pipe in basin at the Pipeline WWTP	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jun-19	Jun-19
Use New Aerial Crossing Repair	Repair of Damaged 16" Aerial Valve which blew out at edge of canal bank. Repair includes the pipe on only one side of canal, only on water main, no dredging involved. Soil for pipe course property affected and immediate canal encroachment only, not traffic entry to site.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 118,450.00	May-19	Aug-19
133 NW Actin Crossing Back (North Side)	Repair of Damaged 16" Aerial Valve and Force Main Crossing on the North side. Repair includes the use on only north side of canal, no dredging involved. Restore the property affected and immediate canal encroachment only, not traffic entry to site.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 121,500.00	May-19	Aug-19
Pipeline Waste Water Plant	Stop back around effluent pipe in basin at the Pipeline WWTP	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jun-19	Jun-19
Pipeline Waste Water Plant	Stop back around effluent pipe in basin at the Pipeline WWTP	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jun-19	Jun-19
1114 Crandy Repair	Remove and replace approximately 23 LF of 16" gravity sewer 17' deep in front of 13 SS on Okemo Ct. Use remaining 8' balance gravity from trench cut in 1944 WMS to be CIPP lined.	Palm Beach County WUD	Jan Nobson	(561) 493-6000		jan.nobson@pbcgov.com	3200 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 67,800.00	Apr-19	Apr-19
Sanitary Sewer - Midway	Water table reconstruction including installation of 24" CPVC on Sperry Marbury Unit (Depth 10' or equal) in 10' manhole. Repair of 24" existing sanitary sewer pipe (4'-10" diameter) trench nearby. Channel and manhole replacement of manhole. Installation of catch-basin and pipe.	City of Midway	Doug Sime	(407) 425-1115		doug.sime@cityofmidway.com	101 South Church Ave, Midway, FL 33560	\$ 4,913,591.00	Mar-18	Nov-19
Manhole Rehabilitation	Manhole Rehabilitation	Fort Pierce Utilities Authority	Mark Loble	(772) 465-2000		mark.loble@fuwa.com	700 East 83rd Street, Fort Pierce, FL 34948-5197	\$ 184,705.64	Oct-17	Oct-17
111 Station # 18	111 Station # 18	City of Bradenton	Ken Chapack	(848) 778-6500 x225		ken.chapack@cityofbradenton.com	111 90 S W Bradenton, FL 34500	\$ 20,000.00	Dec-17	Dec-17
Manhole # 10 Station	Manhole # 10 Station	City of Bradenton	Karen MacQueen	(848) 778-6500		karen.macqueen@cityofbradenton.com	104 South Bradenton Springs, FL 3774	\$ 451,097.30	Dec-17	Dec-17

Job Name	Scope of Work	Specialty	Participatory Project Manager	HandyPro Project #	Monitored By Email	Municipality Address	Original Contract Amount	Start Date	End Date
Robson & Bryson	Provide pipe cleaning, CCTV and measuring	City of Delray Beach	Jeffery Heston	(561) 240-7060	jefferyh@delraybeach.fl.gov	100 NW 1st Ave, Delray Beach, FL 33444	\$ 90,000.00	Mar-18	Mar-18
Port Avenue	Clean, TV and Dip Line 30" RCP Pipe under Park Avenue	Town of Lake Park	Richard Eckhardt	(352) 891-1803	richard@lakeparkfl.com	180 Port Ave, Lake Park, FL 32829	\$ 61,328.00	Jan-18	Feb-18
Storm Water Video Inspections	Video inspection and documentation of storm water drain 3	Town of Lake Park	Richard Eckhardt	(352) 891-1803	richard@lakeparkfl.com	300 Park Ave, Lake Park, FL 32829	\$ 48,000.00	Mar-18	Mar-18
Cypress Drive 60" CCTV	Confined Space Entry and Televis CIP Storm One	Town of Lake Park	Richard Eckhardt	(352) 891-1803	richard@lakeparkfl.com	250 Park Ave, Lake Park, FL 32829	\$ 107,500.00	Jan-18	Mar-18
30" Section 97 and 98	Grassy street curb clearing & CCTV, installation of 5.5x7.5 8' CIPP Boring	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	1500 Superior Park Drive, Leesville, FL 32443	\$ 124,678.81	Feb-18	Feb-18
Cleaning TV & Utility Services		City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2200 Superior Park Drive, Leesville, FL 32443	\$ 197,284.98	Feb-18	Feb-18
UT Section 05 Main (along 70 649N)	Grassy street main cleaning and TV inspections, bore at 30" & 18" CIPP Bore	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 63,300.00	Mar-18	Mar-18
Marble Rehabilitation Services	Repair sewer manholes	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 454,038.81	Mar-18	Mar-18
Paper Mill Main Along	Main line cleaning, TV inspection & boring services	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 373,800.00	Dec-18	Dec-18
Agular Harbor - 43 897 Drain	Clear TV and Line all 8" clay lines within line to 1897 basic. In the Agular Harbor Community	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 97,671.96	Oct-18	Oct-18
UT Section 05B - Main Utility Services	Cleaning, Televising & Boring of 41.5' U of 8" CIPP, 590' U of 18" CIPP	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 34,000.00	Aug-18	Aug-18
Lake Superior Rehabilitation #2	Main line rehabilitation services	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 90,000.00	Oct-18	Oct-18
UT Section 001 - Main Utility Services	Grassy street main cleaning & TV inspections 6" - 12", install 10' CIPP Boring	City of Leesville	Mike Dean	(813) 347-3700	mike@leesvillefl.com	2500 Superior Park Drive, Leesville, FL 32443	\$ 11,140.00	Aug-18	Aug-18
UT Section 002 - Main Utility Services	Drainage repairs and replacement of one section of 48" pipe in the parking lot at PMA. Separate boring to line pipe also report to present future failures and MIB to provide.	Polk County	William Harber	(352) 334-9755	wharber@polkcountyfl.gov	1500 North Military Trail, Suite 1100, West Palm Beach, FL 33411	\$ 48,000.00	Dec-18	Dec-18
PMA Agular Parking Lot	Drainage improvements and installation per project scope. Bore and install the 1' top diameter pipe lining, chipping, saw fire and joint, chamfering of pipe(N).	Polk County	William Harber	(352) 334-9755	wharber@polkcountyfl.gov	50 South Military Trail, Suite 1100, West Palm Beach, FL 33411	\$ 53,871.00	Dec-18	Dec-18
PMA Agular Parking Lot	Drainage repair in employee parking lot. Removed and replacement of approx. 350' U of 20" 24" diameter pipe and installation	Polk County	Alan Taylor	(844) 834-8800	ataylor@polkcountyfl.gov	1300 West Palm Beach, FL 33411	\$ 67,300.00	Oct-18	Oct-18
MO and LS Rehabilitation	Rehabilitation to standards as shown	City of Sebring	Ken Jackson	(888) 640-3063	ken@sebringfl.com	484 North Park Ave, Sebring, FL 33870	\$ 54,000.00	Feb-18	Feb-18
UT Section 73 & 81 Rehabilitation	Rehabilitation of two wastewater lift stations	City of West Palm Beach	Rob Petre	(844) 834-8800	rpetre@polkcountyfl.gov	401 Emerald St, 4th Floor, West Palm Beach, FL 33401	\$ 432,713.82	Mar-18	Mar-18
PMA 20 Bore	Annual manhole rehabilitation	Polk County Utilities Authority	Tom Dikora	(772) 664-1600, ext 4335	tdikora@polkcountyfl.gov	5000 Broward Ave, Fort Pierce, FL 34950	\$ 74,600.00	Dec-18	Dec-18
PMA 3 bore, End of Fiscal 18	Annual manhole rehabilitation	Polk County	Tom Dikora	(772) 664-1600, ext 4335	tdikora@polkcountyfl.gov	5000 Broward Ave, Fort Pierce, FL 34950	\$ 28,847.26	Aug-18	Aug-18
Cover Clogs Substation Drainage	Annual manhole rehabilitation	Polk County	Alan Vachard	(772) 285-5430	avachard@polkcountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 95,700.00	Apr-18	Apr-18
Interconnecture Construction - Defense 2	Approx. 650' U of 18" - 24" CIPP Boring	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 94,915.00	Apr-18	Apr-18
Interconnecture Construction - SE 180N	SE Defense Street Pipe replacement - 30th RCP	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 37,280.00	Apr-18	Apr-18
Interconnecture Construction	SE Seaboard St - 18" Earthquake Trench	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 63,900.00	Oct-18	Oct-18
18" Main Street CIP	180' U of 48" CIPP Boring	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 18,600.00	Oct-18	Oct-18
Geopac and Soundings CIP	108' U of 30" CIPP Boring	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 1,078,078.00	Mar-18	Mar-18
Public Lake Park Neighborhood Drainage	1200' U of 36" 48" CIPP Boring, installation of 18" 18" RCP, removal and replacement of manholes including basehole, driveway and drain structures, extending of pipe	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 49,250.00	Dec-18	Dec-18
Sebring NE 042nd	474' U of 36" CIPP Boring	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 29,000.00	Mar-18	Mar-18
UT Section 05B	UT Section 05B and 05C - 60" inspection and seal repair	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 6,518.00	Feb-18	Feb-18
Sebring 14' Channel Inspection	SE SALEMBO ROAD EAST OF US1, CAMERA INSPECTION	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 32,000.00	Mar-18	Mar-18
UT Section Road Line	UT-11' CIPP Boring	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 77,250.00	Apr-18	Apr-18
UT Section Rehabilitation	UT Section Rehabilitation	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 45,000.00	Oct-18	Oct-18
UT Section UT	UT CIP	Marion County	Ken Vreeland	(772) 285-5430	kvreeland@marioncountyfl.gov	2401 SE Monterey Road, Sebring, FL 34886	\$ 45,000.00	Oct-18	Oct-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
785 Barbara Dr	24" CIPP	Marion County	JOHN VREHANG	(772) 289-5490	lvrehang@marion.fl.gov	2401 SE County Road, Suwanee, FL 32095	\$ 35,410.00	Sep-18	
St. Lucie West Main Ingression Pump Station Replacements	Install pumps, motors, float, piping, floats, valves, meters, electrical gear, conduits, wiring, panels and concrete slabs. Demolition of existing pumps, motors, electrical panels, piping, valves and float/differential housing.	St. Lucie West Services District	Joseph C. Miller	(888) 632-4840	jc.miller@slwsd.org	450 S.W. LINDY Drive Fort St. Lucie, Florida, 34958	\$ 921,134.81	Sep-18	Nov-19
18th Station Rehabilitation Project A Bid Package 2	Furnish all necessary services for the rehabilitation of entry (18) lift stations in Palm Beach County WWSB service area	Palm Beach County WWSB	Diana Patarabo	(561) 497-6000	dpatarabo@pbcwsb.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,850,000.00	Oct-18	
14th Station #40 Removal & Disposal & Replacement of Top Slab	Removal, Disposal and Replacement of Existing Top Slab and Hatch with new Top Slab and Traffic Rated Hatch System	City of Deerfield Beach	Timothy Martin	954-450-4403	tmartin@cityofdeerfieldbeach.com	200 Gookby Boulevard Deerfield Beach, FL 33442	\$ 8,300.00	Apr-18	
Dykes Creek Regional WWTP RASWAS Pumping System Rehabilitation	Removal and replacement of the Return Activated Sludge (RAS) and Sludge of the Waste Activated Sludge (WAS) pumps	Broward County	Craig Hurling	(321) 817-7390	craig.hurling@broward.fl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 1,051,000.00	Jan-18	Sep-19
Manhole Rehabilitation	Rehabilitate manholes across the City	City of Deerfield Beach	Timothy Martin	954-450-4403	tmartin@cityofdeerfieldbeach.com	200 Gookby Boulevard Deerfield Beach, FL 33442	\$ 21,525.43	Apr-18	
Lands End & Spoonbill Road	Use the entire pipe, 100 LF of 18" CIPP will be installed.	Town of Miramar		561-383-2543		600 S Ocean Blvd. Miramar, FL 33027	\$ 17,500.00	Nov-18	
Rehabilitation and Infrastructure Repair	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	spencer.britt@cityofdeerfieldbeach.com	200 Gookby Boulevard Deerfield Beach, FL 33442	\$ 183,000.00	Dec-17	
Sewer Main Laying Group 1	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	spencer.britt@cityofdeerfieldbeach.com	200 Gookby Boulevard Deerfield Beach, FL 33442	\$ 275,000.00	Jan-18	
300 N Courtney Lateral	Replace Lateral at 300 N Courtney Parkway according to plan sheet provided from 2018	Broward County	Leah Bradsh	(321) 677-7800	leah.bradsh@broward.fl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 44,700.00	Aug-18	Dec-19
Legacy Cove Manhole Rehab	Cost manhole 4' round, chemical grouting, benching manholes	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE COUNTY ROAD, Suwanee, FL 32095	\$ 45,710.00	Jan-18	
Leland Heights	Raise 22" manhole ring, cost manhole 4' round, chemical grouting, benching manholes 4' round	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 25,900.00	Feb-18	
Port Salerno Village	Cost manhole 4' round, chemical grouting, benching manholes	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 12,340.00	Feb-18	
Port Salerno Manhole Rehab	Cost manhole 4' round, chemical grouting, benching manholes	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 13,900.00	Jan-18	
Mariner Sands Manhole Rehab	Raise 22" manhole ring, cost manhole 4' round, chemical grouting, benching manholes 4' round	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 11,900.00	Oct-18	
Miles Grant Manhole Rehab	Raise 22" manhole ring, cost manhole 4' round, chemical grouting, benching manholes 4' round	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 24,950.00	Oct-18	
The Library Manhole Rehab	Raise 22" manhole ring, cost manhole 4' round, chemical grouting, benching manholes 4' round	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 23,450.00	Oct-18	
Marion-Pinecliff Village MH Rehabilitation	Cost manhole 4' round, chemical grouting, benching manholes	Marion County	Philip Olive	772-214-5294	olive@marion.fl.gov	2401 SE Monterey Road, Suwanee, FL 32095	\$ 9,100.00	Oct-18	
14th Station 10 Drive Conversion		City of Cooper City	Steve Blanchard	(954) 434-4300	blanchard@coopercityfla.gov	3030 SW 50th Place, Cooper City, FL 33024	\$ 100,000.00	Jul-18	
Stormwater Pipe Lining - Cove Lane		City of Largo	Brian Hightower	(727) 847-6773	bhightow@largo.com	201 Highland Avenue Largo, FL 33779-0290	\$ 29,250.00	Sep-18	
14th Station No. 7	Sanitary Sewer BOD# 2 and Inflow & Infiltration Abatement pipe lining rehabilitation	City of Largo	Brian Hightower	(727) 847-6773	bhightow@largo.com	201 Highland Avenue Largo, FL 33779-0290	\$ 1,397,440.00	Nov-18	
14th Station #80 Top Slab	14th Station 80 Top Slab, Repair, Removal and New Slab Installation	City of Cooper City	Steve Blanchard	(954) 434-4300	blanchard@coopercityfla.gov	3030 SW 50th Place, Cooper City, FL 33024	\$ 8,700.00	Sep-18	On Going
14th Station #21 Pipe Repair		City of Landerhill	Bob Snyder	(854) 730-4225	bsnyder@landerhill.fl.gov	5341 W. Oakland Park Blvd. Lander Hill, FL 33513	\$ 14,070.00	May-18	
22" WVI Valve Replacement	All materials, fittings, bag stops, restricted to complete the work. Installation of (4) - 12" line slope on an AC water main. Removal and Replacement of (4) - 12" gate valves and (2) - 22" cross. Gate restrictor to be placed on AC Main 3 joints next line stop in each direction. All Restoration included (Soil and Sidewalk) (No Asphalt) (No Asphalt) (No Asphalt, Pavement, Gravel, etc. included. Assumes all lines can be shutdown without impact	City of Landerhill	Bob Snyder	(854) 730-4225	bsnyder@landerhill.fl.gov	5341 W. Oakland Park Blvd. Lander Hill, FL 33513	\$ 119,345.00	PO PERIODS	
14th Station #14	Emergency Bypass and Valve Replacement	City of Landerhill	Bob Snyder	(854) 730-4225	bsnyder@landerhill.fl.gov	5341 W. Oakland Park Blvd. Lander Hill, FL 33513	\$ 20,000.00	Oct-18	
14th Station #33	Emergency Red System Replacement - Replace to WVI ONLY ACTIVITY	City of Landerhill	Bob Snyder	(854) 730-4225	bsnyder@landerhill.fl.gov	5341 W. Oakland Park Blvd. Lander Hill, FL 33513	\$ 43,100.00	Nov-18	

Job Name	Scope of Work	Municipality	Manager	Project Phone	Address	Optical Cabinet Amps	Estm Date	Estm Value
Managers - Orlando Street	See Truck & Grading	Managers Park	Managers Park, R. 33407	1755 E. Orlando Street	Managers Park, R. 33407	1755 E. Orlando Street	Oct-18	2,050.00
Orange Force With Retaining	Orange Force With Retaining	Orange Force With Retaining	Orange Force With Retaining	Orange Force With Retaining	Orange Force With Retaining	Orange Force With Retaining	Aug-19	104,851.50
Installation of The Concrete	Installation of The Concrete	Installation of The Concrete	Installation of The Concrete	Installation of The Concrete	Installation of The Concrete	Installation of The Concrete	Mar-18	74,111.95
Water Main Loop Dissection	Water Main Loop Dissection	Water Main Loop Dissection	Water Main Loop Dissection	Water Main Loop Dissection	Water Main Loop Dissection	Water Main Loop Dissection	Jul-10	71,876.60
Abandonment of Loop Pump Station #5	Abandonment of Loop Pump Station #5	Abandonment of Loop Pump Station #5	Abandonment of Loop Pump Station #5	Abandonment of Loop Pump Station #5	Abandonment of Loop Pump Station #5	Abandonment of Loop Pump Station #5	Jun-19	527,715.89
ES&ED - EPOD	ES&ED - EPOD	ES&ED - EPOD	ES&ED - EPOD	ES&ED - EPOD	ES&ED - EPOD	ES&ED - EPOD	Feb-10	300,000.00
2017 Loop #3 Replacement	2017 Loop #3 Replacement	2017 Loop #3 Replacement	2017 Loop #3 Replacement	2017 Loop #3 Replacement	2017 Loop #3 Replacement	2017 Loop #3 Replacement	Apr-10	1,323,412.00
Sanitary Sewer Collection System Study	Sanitary Sewer Collection System Study	Sanitary Sewer Collection System Study	Sanitary Sewer Collection System Study	Sanitary Sewer Collection System Study	Sanitary Sewer Collection System Study	Sanitary Sewer Collection System Study	Apr-10	411,850.00
Water - 2017 Loop #3	Water - 2017 Loop #3	Water - 2017 Loop #3	Water - 2017 Loop #3	Water - 2017 Loop #3	Water - 2017 Loop #3	Water - 2017 Loop #3	Apr-10	491,290.00
COF Project	COF Project	COF Project	COF Project	COF Project	COF Project	COF Project	Dec-18	10,556.32
2 Fishon Ave	2 Fishon Ave	2 Fishon Ave	2 Fishon Ave	2 Fishon Ave	2 Fishon Ave	2 Fishon Ave	May-10	44,944.91
Calhoun Ave	Calhoun Ave	Calhoun Ave	Calhoun Ave	Calhoun Ave	Calhoun Ave	Calhoun Ave	Oct-19	8,234.19
College of Seaside L&T Station #1	College of Seaside L&T Station #1	College of Seaside L&T Station #1	College of Seaside L&T Station #1	College of Seaside L&T Station #1	College of Seaside L&T Station #1	College of Seaside L&T Station #1	Nov-19	37,400.00
Phase 1A	Phase 1A	Phase 1A	Phase 1A	Phase 1A	Phase 1A	Phase 1A	May-19	693,117.00
COF Sewer - Rock Quarry - Existing, TV	COF Sewer - Rock Quarry - Existing, TV	COF Sewer - Rock Quarry - Existing, TV	COF Sewer - Rock Quarry - Existing, TV	COF Sewer - Rock Quarry - Existing, TV	COF Sewer - Rock Quarry - Existing, TV	COF Sewer - Rock Quarry - Existing, TV	Apr-19	64,200.50
Phase 1-1	Phase 1-1	Phase 1-1	Phase 1-1	Phase 1-1	Phase 1-1	Phase 1-1	Mar-19	81,492.50
Pump Station C-1	Pump Station C-1	Pump Station C-1	Pump Station C-1	Pump Station C-1	Pump Station C-1	Pump Station C-1	May-19	116,251.00
Pump Station C-2	Pump Station C-2	Pump Station C-2	Pump Station C-2	Pump Station C-2	Pump Station C-2	Pump Station C-2	May-19	216,590.00
Pump Station D-1	Pump Station D-1	Pump Station D-1	Pump Station D-1	Pump Station D-1	Pump Station D-1	Pump Station D-1	May-19	464,830.00
Pump Station D-2	Pump Station D-2	Pump Station D-2	Pump Station D-2	Pump Station D-2	Pump Station D-2	Pump Station D-2	May-19	2,464.10
Pump Station D-3	Pump Station D-3	Pump Station D-3	Pump Station D-3	Pump Station D-3	Pump Station D-3	Pump Station D-3	May-19	765,420.00
City of Seaside Road, Dairy Beach	City of Seaside Road, Dairy Beach	City of Seaside Road, Dairy Beach	City of Seaside Road, Dairy Beach	City of Seaside Road, Dairy Beach	City of Seaside Road, Dairy Beach	City of Seaside Road, Dairy Beach	Jan-17	15,091.00
SE 2nd Court Package and Entry	SE 2nd Court Package and Entry	SE 2nd Court Package and Entry	SE 2nd Court Package and Entry	SE 2nd Court Package and Entry	SE 2nd Court Package and Entry	SE 2nd Court Package and Entry	May-19	115,058.00

Job Name	Scope of Work	Jurisdiction	Municipality Project Manager	Homeopathy Project #	Miss/Volunteer Email	Address	Original Estimate Amount	Start Date	End Date
Delroy Recreant Club/Boyscout Pipe Repair	Install 21" corrugated concrete storm pipe at 21' drop from existing manhole. Clean and CCTV inspect 250' of 21" CMP pipe to assess condition and identify any areas of concern. Replace and install new pipe if condition allows. Complete all other report and finalizing cost to the University of a floor outside the existing footprint of the storm pipe 11' deep and 27' wide.	City of Delroy Beach	Jeffrey Heald	565-245-3000	jeffreyheald@delroybeach.com	100 NW 1st Ave, Delroy Beach, FL 33444	\$ 77,346.00	June-19	
48 1/2 Court Water Installation	Install 15" vitreous China Valve inside existing 10" pipe @ 10' 1/2 Court Overhead	City of Delroy Beach	Jeffrey Heald	565-245-3000	jeffreyheald@delroybeach.com	100 NW 1st Ave, Delroy Beach, FL 33444	\$ 2,295.00	June-19	
47th Street UT Station Rehab - (New Backhoe Piping)	Replace two 6" CPV drop manholes from the well to the check valves	Village of Palm Springs	Audy Munster	(813) 985-4013	amunster@palmprings.com	326 Cypress Lane Palm Springs, FL 33461-1279	\$ 4,000.00	May-19	
Emergency Public Repair - Lake Clarke Garages	Emergency repair to Lake Clarke Garages. Check sewer line starts 9' below the UT screen and a manhole nearby to the north.	Village of Palm Springs	Audy Munster	(813) 985-4013	amunster@palmprings.com	326 Cypress Lane Palm Springs, FL 33461-1279	\$ 63,192.00	June-19	
Storm Drainage Improvements Package 15,10,20,30,32	Installation of catch-basins above (CBP) boxes for existing gravity sanitary sewers using existing manholes and seal and coating existing manholes.	Orange County	Paul Olier	407-838-8886	paololier@ocfl.net	407 E. 390th Street 2nd Floor, Orlando, FL 32835	\$ 2,574,477.00	June-19	
Paving to Drive Commercial Improvements	Provide commercial infrastructure improvements, replacement of rubberized concrete pipe, installation of water-tight pipe, and construction of any associated manholes and catch-basins.	Town of Lake Park	Harold Butts	941-729-8779	hbutts@lakepark.com	5333 Park Avenue Lake Park, FL 33940	\$ 61,755.00	April-19	
CPV Culvert Lining Project	Culvert-replace Culvert Lining	Sevier River County	Glenn E. Kelly	865-684-2127	gkelly@seviercounty.com	2073 Old English Hwy, Madison, TN 37133	\$ 235,400.00	June-19	
Marshall Ave and 5th Court - Cooper City	Repair 12" CPV rising, relocate later after CPV installation, provide seal and level concrete	City of Cooper City	Chad Bergeson	954-434-9319	chad.bergeson@coopercity.com	2090 SW 20th Place, Cooper City, FL 33323	\$ 77,018.00	Oct-19	
SW 82th Trlr - Cooper City	Install catch-basins on either side of 12" CPV. Reconnect laterals after CPV installation, street and utility connections, CPV lining, 6" CPV rubberized catch basins, 6" or 8" x 4' catch basins, 12" lateral lines, 6" or 8" x 4' x 10' manholes, 12" sewer lateral TV inspection @ 20' depth (up to 20' sewer lateral TV inspection @ 2' radius beyond 20' depth) Pumps (4-inch and 10-inch), trencher cover and manholes.	City of Cooper City	Chad Bergeson	954-434-9319	chad.bergeson@coopercity.com	6940 SW 5th Place, Cooper City, FL 33328	\$ 103,380.00	Dec-19	
North East, South and West Palm Dr - Lake Creek - Cooper City	Rehabilitation of 10 manholes in the Lake Creek neighborhood	City of Cooper City	Chad Bergeson	954-434-9319	chad.bergeson@coopercity.com	3001 SW 20th Place, Cooper City, FL 33323	\$ 21,800.00	Nov-19	
Water Ridge Point Repair	Clean & CCTV sewer line per MASCO PACP Standards-MVT included. All inspections and reports to be produced per MASCO PACP standards.	MCO Management, LLC	Cheryll P. Amelbacher	341-797-6222	amelbacher@mcocorp.com	15600 County Line Road, Trepanco, VA 23189	\$ 18,250.00	Nov-19	
Water Line Damaged	Utility Repair Services on 18" to 30" diameter, both emergency and non-emergency work for the utility infrastructure owned and operated by the City, under a continuing services contract. The work shall generally consist of emergency and non-emergency repairs to the City's utility infrastructure which includes the water distribution system, the sanitary sewer (sewer) collection system, stormwater system and associated capital repair and replacement.	City of Naples	Joan Oatis	813-435-7800	joan.oatis@cityofnaples.com	27200 Royal Palm Blvd., Weston, FL 33332	\$ 200,000.00	June-20	
Sewer Gravity Main Lining	Sewer Gravity Main Lining	City of Naples	Andrew Holstad	239-219-5001	andrew.holstad@cityofnaples.com	1501 Riverside Dr Naples, FL 34103	\$ 310,000.00	April-19	
Pipe Rupture to Damaged Storm Drain	The Damaged concrete pipe is public ROW encroachment in 3 locations	City of Naples	Andrew Holstad	239-219-5001	andrew.holstad@cityofnaples.com	1501 Riverside Dr Naples, FL 34103	\$ 60,371.00	Aug-19	
Down Line Damaged	18" x 10' (6" of pipe in 20' of 18" x 10' and 18" x 10' x 10' which is causing trouble	City of Naples	Andrew Holstad	239-219-5001	andrew.holstad@cityofnaples.com	1501 Riverside Dr Naples, FL 34103	\$ 20,000.00	Feb-20	
Open Line Directed	20' damaged sewer pipe at 18' x 10' and 18" x 10' which is causing trouble	City of Naples	Andrew Holstad	239-219-5001	andrew.holstad@cityofnaples.com	1501 Riverside Dr Naples, FL 34103	\$ 9,900.00	Sept-19	
Stormwater Pipe Lining	Stormwater Pipe Lining @ 3 locations	City of Naples	Andrew Holstad	239-219-5001	andrew.holstad@cityofnaples.com	1501 Riverside Dr Naples, FL 34103	\$ 34,700.00	Dec-19	
Small Pump CIPP	Small 12" Station Emergency Pumping Emergency Pumping	Town of Miramar	Russell Joco	561-845-1235	russell.joco@miramar.com	2750 East Wilshire Drive Miramar, FL 33147	\$ 3,150.00	Feb-19	
Control Valve Pipe Sanitary Sewer Rehabilitation	3" - 15" CIPP CIPP, CCTV, B. bypass pumping Sanitary Sewer	General Sewer Utilities Authority	Joyce Mcgregor	305-969-4129	joyce.mcgregor@gsua.com	1765 East Wilshire Drive Miramar, FL 33147	\$ 240,000.00	Nov-19	
Control Valve Pipe Sanitary Sewer Rehabilitation	3" CIPP & CCTV Sanitary Sewer	General Sewer Utilities Authority	Jason Mcgregor	305-969-4125	jason.mcgregor@gsua.com	1765 East Wilshire Drive Miramar, FL 33147	\$ 65,100.00	Feb-20	
Control Valve Pipe Sanitary Sewer Rehabilitation	Sewer sewer check & CCTV	General Sewer Utilities Authority	John Mcgregor	305-969-4125	john.mcgregor@gsua.com	1765 East Wilshire Drive Miramar, FL 33147	\$ 143,000.00	Feb-20	
Control Valve Pipe Sanitary Sewer Rehabilitation	Clean & CCTV lines per MASCO PACP Standards-MVT included, All inspections and reports to be produced per MASCO PACP standards	Harbour Landings Estates	Jude Eshoo	941-870-6000	jeshao@harbourlandings.com	4014 Commodore Blvd, Dunbar, FL 34115	\$ 7,857.00	April-19	
Control Valve Pipe Sanitary Sewer Rehabilitation	Clean & CCTV Sewer lines per MASCO PACP Standards-MVT included, All inspections and reports to be produced per MASCO PACP standards	Harbour Landings Estates	Mona Eshoo	941-870-6000	meshao@harbourlandings.com	4014 Commodore Blvd, Dunbar, FL 34115	\$ 4,834.00	June-19	
Control Valve Pipe Sanitary Sewer Rehabilitation	Clean & CCTV Sewer lines per MASCO PACP Standards-MVT included, All inspections and reports to be produced per MASCO PACP standards	Harbour Landings Estates	John Eshoo	941-870-6000	jeshao@harbourlandings.com	4014 Commodore Blvd, Dunbar, FL 34115	\$ 10,500.00	April-19	
Control Valve Pipe Sanitary Sewer Rehabilitation	Clean & CCTV Sewer lines per MASCO PACP Standards-MVT included, All inspections and reports to be produced per MASCO PACP standards	Harbour Landings Estates	Nico Eshoo	941-870-6000	neshao@harbourlandings.com	4014 Commodore Blvd, Dunbar, FL 34115	\$ 11,280.00	PO PENDING	

Job Name	Scope of Work	Responsibility	Responsible Project Manager	Proprietary	Manufacturer Email	Manufacturer Address	Original Contract Amount	Start Date	End Date
117 Station V-10 Rectification	Rectification of the existing 117 Station V-10 which included removal of the existing pump house, electrical, storm water, sewer, gas and electric conduits, removal of the existing 117 Station V-10, including but not limited to the installation of 18" dia. corrugated pipe, trench walls, cover and man and electric conduits.	Duval County	Duval County	(904) 321-2000	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$76,500.00	10-17	10-17
116 Station 116 Station Rectification	Installation of a new wet well, above ground holding tank, pump, 18" dia. pipe, trench walls, cover and man, electrical and gas conduits, removal of the existing 116 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	Duval County	Debra Colvard	(904) 993-3099	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$54,000.00	10-17	10-17
115 Station 115 Station	Rectification of the existing 115 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 115 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Walker	(904) 882-4323	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$1,064,000.00	04-17	04-17
114 Station 114 Station	Rectification of the existing 114 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 114 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Walker	(904) 882-4323	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$87,356.30	10-17	10-17
113 Station 113 Station	Rectification of the existing 113 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 113 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	Danny Wilburn	(904) 293-2404	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$120,450.00	10-18	10-18
112 Station 112 Station	Rectification of the existing 112 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 112 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	Duval County	Debra Colvard	(904) 993-3099	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$120,450.00	10-18	10-18
111 Station 111 Station	Rectification of the existing 111 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 111 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	Duval County	Debra Colvard	(904) 993-3099	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$148,900.00	10-18	10-18
110 Station 110 Station	Rectification of the existing 110 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 110 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	Duval County	Debra Colvard	(904) 993-3099	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$97,500.00	10-18	10-18
109 Station 109 Station	Rectification of the existing 109 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 109 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	Joseph Kuntz	(904) 847-0078	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$7,100.00	10-18	10-18
108 Station 108 Station	Rectification of the existing 108 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 108 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Thornton	(904) 905-2122	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$7,100.00	10-18	10-18
107 Station 107 Station	Rectification of the existing 107 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 107 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$21,500.00	10-17	10-17
106 Station 106 Station	Rectification of the existing 106 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 106 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17
105 Station 105 Station	Rectification of the existing 105 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 105 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17
104 Station 104 Station	Rectification of the existing 104 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 104 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17
103 Station 103 Station	Rectification of the existing 103 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 103 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17
102 Station 102 Station	Rectification of the existing 102 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 102 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17
101 Station 101 Station	Rectification of the existing 101 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 101 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17
100 Station 100 Station	Rectification of the existing 100 Station which included the removal of the existing pump house and electrical, storm water, sewer, gas and electric conduits, removal of the existing 100 Station (18" dia. wet well) and 18" dia. trench, electrical and gas conduits.	City of Jacksonville	John Calton	(904) 838-6400	1775 Judge Fran Bassett Hwy, Viera, FL 32940	1775 Judge Fran Bassett Hwy, Viera, FL 32940	\$44,621.03	04-17	04-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Replacement Lift Station 22	Replacement of Lift Station 22	City of Cooper City	Steve Blackard	(954) 434-4300	blackard@cooper-city.com	6000 SW 50th Place, Cooper City, FL 33328	\$ 520,568.78	Sep-17	Mar-18
Pipe Drafting and Video, And Drainage Report on Various State Roads	Diagnose repair district wide	FDOT	Wayne Harris	(850) 510-3389	Wayne.Harris@fdot.com	11 Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,580.00	Oct-17	Jun-17
Lift Station 7-01 Rehab	Rehabilitating existing sanitary lift station including a new access pad, grade to the existing force main, new control panel, new telemetry tower, site grading, new access driveway	Steward County	Owen Callard	(321) 618-3080	owen.callard@stewardcounty.com	2725 Judge Fran Johnson Way, Vero, FL 32960	\$ 293,172.01	Jul-18	Nov-18
Lift Station 29 Replacement	to provide encasement and construction for sewer, wastewater and reuse projects	City of Altamonte Springs	Karen McCaffrey	407-579-8135	kmccaffrey@altamonte.com	225 Macdonald Avenue, Altamonte Springs, FL 32701	\$ 450,000.00	Sep-18	Jul-17
2018 Telemetry Information Management System Upgrade	Furnishing all materials, labor, supervision, equipment, supplies, fuel, expertise, and services necessary to provide and install new remote terminal units (RTUs) with programmable logic controllers (PLCs) to control 30 lift station with associated level transmitters, transformation, access, cable panels with enclosures	Palm Beach County WUD	Andre McInerney	(561) 497-4104	amcinerney@pbcwater.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,452,351.50	Feb-17	Aug-18
Encasement Drainage Improvements	Drainage improvements within 1st block between the 40 feet west of Birch Boulevard to 130 Feet west of Jackson Avenue	City of Grovesville	Zach Canale	(863) 843-3013	zcanale@grovesville.com	3200 Melrose Lane, Grovesville, FL 32443	\$ 321,348.50	Jun-17	Oct-17
2017 Storm Drain Pipe Lining	Perform H2S gas testing, jetting, rodding, brushing, backfilling and flushing of designated sewer lines and manholes	City of Ormond Beach	Alan Scherman	(386) 676-9305	ascherman@ormondbeach.com	21 South Beach Street, Ormond Beach, FL 32174	\$ 264,210.00	Mar-17	Jul-17
Lining - 15-092	10,000 LF Lining	Palm Beach County WUD	Patrick Phelan/Smithson	(561) 403-4323	phelan@pbcwater.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 80,651.50	Nov-18	Apr-17
Lift Station 139 Minor Rehab	Lift Station 139 Minor Rehab	City of Seaside	Jar Marzella	(954) 523-3277	jar.marzella@seaside.com	14150 NW 201st Seaside, FL 32225	\$ 41,200.00	Apr-18	May-18
Good Dollar LS 3 & 4 Repairs	Improvements to the Good Dollar 3&4 Lift Station	St. Johns County Utility Department	James Overton	(904) 208-7814	overton@sjc.com	1206 State Road 16, St. Augustine, FL 32084	\$ 139,490.00	Jul-18	Dec-18
Lift Station 844 - CWPS	Install vertical pumps, motors, and pump control valves, including all accessories	City of West Palm Beach	Yaniv Hirsatz	561-494-1051	yaniv.hirsatz@pbcwater.com	50 South Military Trail, Suite 101, West Palm Beach, FL 33409	\$ 632,153.00	May-18	Sep-19
2nd Cypress Lake Rd Culvert	Replacement of an existing culvert crossing 2nd Cypress Lake with 18" reinforced concrete pipe (RCP); temporary road closure, temporary traffic control, pavement replacement, maintenance of traffic, erosion control	Indian River County	Christen Lelandacker	(772) 326-1616	christen.lelandacker@ircc.com	1600 27th Street, Vero Beach, FL 32909	\$ 176,000.00	Apr-18	Jun-18
Lift Station # 3 - Lining	Gravity sewer main lining in lift station #3 basin area	City of North Lauderdale	George Krawczyk	(954) 977-4754	gkrawczyk@northlauderdale.com	701 Southeast 71st Ave, North Lauderdale, FL 33064	\$ 130,000.00	Mar-18	Oct-18
Carroll River Trans Pump Stat	Install a water detection switch in the main sewage pump station; install a manufactured pump station in a fiberglass wet well with 3 40 HP main water pumps	Village of North Palm Beach	Adam Swamy	(561) 691-3443	aswamy@northpalmbeach.com	501 US Highway One, North Palm Beach, FL 33408	\$ 246,680.00	Aug-18	Sep-18
Sanitary Rehab - Tarpon Springs	Rehabilitation of sanitary sewer manholes	City of Tarpon Springs	Rodney Rabey	(727) 043-4015	rabey@tarpon.com	114 East Pine Street, Tarpon Springs, FL 34683	\$ 14,875.00	May-18	Feb-18
Seagrass Cover Repair - Seaport	Melroe Service Charge to Mobilize and attempt to locate/repair leaking sewer. (\$2,000 mobilization, and up to 10 hours work included in price. Each additional hour worked after the 10 hours will be billed at \$300/hour.)	Village of Seaport Condominium Association Inc.	Jenny Walsh	(321) 748-0400	jwalsh@seaport.com	133 Seaport Blvd, Opa-Lauderdale, FL 33050	\$ 6,900.00	Apr-18	May-18
Rock Creek Manholes	Manhole Casing	City of Cooper City	Steve Blackard	(954) 434-4300	blackard@cooper-city.com	6000 SW 50th Place, Cooper City, FL 33328	\$ 15,663.00	Apr-18	May-18
Utilities Complex Electrical	Electrical work of Storage building	City of Cooper City	Steve Blackard	(954) 434-4300	blackard@cooper-city.com	6000 SW 50th Place, Cooper City, FL 33328	\$ 15,780.00	May-18	Jun-18
Lift Station #16 Piling	LS Piling	City of Cooper City	Steve Blackard	(954) 434-4300	blackard@cooper-city.com	6000 SW 50th Place, Cooper City, FL 33328	\$ 14,500.00	May-18	Jun-18
Emergency - Beta Glade SEPTIC	Emergency - Beta Glade SEPTIC	Palm Beach County WUD	Gerardo Castellano	(561) 493-6093	gcastellano@pbcwater.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 28,325.00	Jan-18	Jul-18
Garbis Lakes	Sanitary Sewer and Stormwater Rehabilitation and Infrastructure repair	St. Johns County	David Overberg	(407) 583-5698	doverberg@stjohnscounty.com	100 West Lake Mary Blvd, Seaboard, FL 32279	\$ 65,702.00	May-18	Jun-18
Pop R44 Replacement	8" diameter concrete (60 lbs), 11-20 batch	City of Cooper City	Steve Blackard	(954) 434-4300	blackard@cooper-city.com	6000 SW 50th Place, Cooper City, FL 33328	\$ 9,700.00	Jun-18	Jul-18
Construction Services for Brighton Reservation	Construction services for the installation of cast in place pipe rehabilitation at the Brighton Reservation	Seminole Tribe of Florida	Bryan Robinson	(954) 946-8300	bryan@seminoletribe.com	4100 SHILOH ROAD, HOLLYWOOD, FLORIDA 33024	\$ 100,700.00	Feb-19	Apr-19
Lift Station No. 4 Minor Rehabilitation	Rehabilitate existing sanitary-style waste water plant lift station by removing and re-installing existing pumps and electrical equipment, cleaning and relining manholes where needed, replacing existing piping in the wetwell and valve vault, replacing bypass connections, and making other improvements	City of Seaside	Mark Padeli	(954) 577-3272	mark.padeli@seaside.com	10770 West Oakland Park Blvd, Suwanee, Florida 33331	\$ 89,547.00	Jan-19	Feb-19
Water and Sewer Line Abandonment Project	Abandonment of existing water and sewer mains along with service lines with concrete grout within the boundary of Commerce Park including removal of existing fire hydrants	City of Lauderdale Lakes	Manoood Nash	(954) 513-7100	nash@lauderdalelakes.com	4304 NW 36th Street, Lauderdale Lakes, FL 33319	\$ 81,831.41	Jan-19	Jul-19
Lift Station 232 - Rehabilitation	Abandonment rehab for #232, is required to remove the existing building wet well cover, repair leaks and control	City of Miramar	Jim Crowley	(954) 602-3115	crowley@miramar.com	2300 Civic Center Place, Miramar, FL 33025	\$ 52,692.00	Apr-19	May-19
Gravity Sewer	Gravity sewer main cleaning, bypass pumping, install of 10,017 LF of 8" CIPP liner	City of Zephyrhills	Mike Perry	813-780-0000	mike.perry@zephyrhills.com	33815 Alton Ave, Zephyrhills, FL 33543	\$ 342,409.31	Oct-18	Dec-18
City Crest Haves LS RSL Replacement	Remove and replace 83 pipe rails and brackets remove truck (for cleaning)	Village of Palm Springs	Andrew Gausner	(351) 983-0013	agausner@palm-springs.com	228 Cypress Lane, Palm Springs, FL 33483-1629	\$ 9,350.00	Feb-19	Apr-19
Lift Station 5135 Emergency Repairs	Remove and Replace (3) 30" Man Pipes from the Bass Elevator up to the Check Valve - Repair Manhole and Replace T-Rail Supply and install 24"-30" Plug Re-Anchoring of the Check Valve	Palm Beach County WUD	Gerardo Castellano	561-493-6093	gcastellano@pbcwater.com	3100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,700.00	Jan-19	Feb-19
Palm Beach Traveler RV Park	Emergency removal and replacement of up to 10 LF of 8" sewer pipe in the Palm Beach Traveler Park	Palm Beach Traveler RV Park	Bob Wolf	216 905 6282	bob.wolf@palmbeachtraveler.com	6139 Lantana Rd, Lake Worth, FL 33464	\$ 27,800.00	May-19	Jun-19
Lift Station 5-08 Replacement	The Contractor shall furnish all labor, materials, equipment, machinery, tools, apparatus, and transportation and perform all of the work shown on the Drawings and described in the Specifications existing, Lift Station 5-08 Replacement, as prepared by Designer & Associates, Inc. acting as, and in the Contract Documents entitled, the Engineer, and shall do everything required by the Contract and the other Contract Documents.	Steward County	Owen Callard	(321) 617-7180	owen.callard@stewardcounty.com	2725 Judge Fran Johnson Way, Vero, FL 32960	\$ 468,250.00	Aug-18	Aug-19

Daniel A. Duke III

Address: 992 W. 15th Street, Riviera Beach, Florida 33404

Phone Number: 561-640-3503

Email: Dduke1@hinterlandgroup.com

President

Over 12 years in direct development of multiple land use projects in Florida, currently holds Florida General Contractor's License (CGC1520354), Florida Certified Building Contractor's License (CBC1255077) and Certified Underground and Excavation Contractor License (CUC1224634). Oversees daily operations and provides direct support to all personnel.

Working for Hinterland Group, Inc 10.5 years

Project Related Background:

City of Port St. Lucie Pump Station SP41 Rehabilitation

City of Orlando Lift Stations 19, 46, 70 & 71 Rehabilitation

Florida Governmental Utility Authority Golden Gate Lift Stations Rehabilitation (4)

SSNOCWTA Master Services Agreement; Lift Station and Manhole Rehabilitation

City of Dania Beach Lift Station # 5 Rehabilitation

City of Eustis Lift Station # 5 Rehabilitation

City of Auburndale Adams Road Lift Station Rehabilitation

City of St. Cloud Lift Station # 10 Rehabilitation

Village of Palm Springs Lift Stations 38, 32, 25 & Rex Avenue Rehabilitation

City of Lake Worth Pump Station #9 Rehabilitation

Seacoast Utility Authority Pond Lining & Pump Station At PGA WWTP

Palm Beach County Wastewater Lift Station Rehabilitation Project-Phase A

City of West Palm Beach Structural Repair of the Flow Equalization Basin

Daniel A. Duke Jr.

Address: 992 W. 15th Street, Riviera Beach, Florida 33404

Phone Number: 561-640-3503

Email: Dduke2@hinterlandgroup.com

Project Manager

Twenty seven years direct experience in several land development projects including various wastewater lift station installations, gravity and force main sewer installation. Direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet. Project procurement and material acquisition duties.

Working for Hinterland Group, Inc. 9 years

Project Related Background:

City of Port St. Lucie Pump Station SP41 Rehabilitation

City of Orlando Lift Stations 19, 46, 70 & 71 Rehabilitation
Florida Governmental Utility Authority Golden Gate Lift Stations Rehabilitation (4)
SSNOCWTA Master Services Agreement; Lift Station and Manhole Rehabilitation
City of Dania Beach Lift Station # 5 Rehabilitation
City of Eustis Lift Station # 5 Rehabilitation
City of Auburndale Adams Road Lift Station Rehabilitation
City of St. Cloud Lift Station # 10 Rehabilitation
Village of Palm Springs Lift Stations 38, 32, 25 & Rex Avenue Rehabilitation
City of Lake Worth Pump Station #9 Rehabilitation
Brevard County M-20 Lift Station Rehabilitation
City of West Palm Beach Phipps Park Booster Pump Station Rehab & Modification
Palm Beach County Wastewater Lift Station Rehabilitation Project – Phase A
University of Florida Pump Station No 1 Renovations, Building 211
FGUA-Lee County Rehabilitation & Improvements to Master Lift Station 01

Jay B. Breig

Address: 992 W. 15th Street, Riviera Beach, Florida 33404

Phone Number: 561-640-3503

Email: JBreig@hinterlandgroup.com

Superintendent

Twelve years experience in the rehabilitation and installation of wastewater structures, gravity and force main pipe installations. Conduct daily labor briefings, safety meetings and coordinates daily labor for successful project completion. Regularly conducts project briefings with project manager and inside support personnel.

Working for Hinterland Group, Inc. 10.5 years

Project Related Background:

City of Port St. Lucie Pump Station SP41 Rehabilitation
City of Orlando Lift Stations 19, 46, 70 & 71 Rehabilitation
Florida Governmental Utility Authority Golden Gate Lift Stations Rehabilitation (4)
SSNOCWTA Master Services Agreement; Lift Station and Manhole Rehabilitation
City of Dania Beach Lift Station # 5 Rehabilitation
City of Eustis Lift Station # 5 Rehabilitation
City of Auburndale Adams Road Lift Station Rehabilitation
City of St. Cloud Lift Station # 10 Rehabilitation
Village of Palm Springs Lift Stations 38, 32, 25 & Rex Avenue Rehabilitation
City of Lake Worth Pump Station #9 Rehabilitation
City of Weston Indian Trace Development District 36 Lift Stations Rehabilitation Toho Water Authority Manhole Raising Project

City of West Palm Beach Phipps Park Booster Pump Station Rehabilitation
University of Florida Pump Station No. 1 Renovations, Building 211
City of Altamonte Spring Lift Station 10 & 11 Rehabilitation
City of St. Pete Beach Lift Station # 10 Rehabilitation
City of St Cloud Lift Station 76 Rehabilitation
City of Mulberry WTP Improvements
Collier County 7th Street SW Booster Pump & VFD Replacement
City of Naples Water Treatment Plant Vacuum Filter Replacement
Palm Beach County Belle Glade Sewer Infiltration & Inflow Improvements Project
City of Altamonte Springs Lift Station No. 29 Rehab
Town of Mangonia Park Lift Station No. 1 Rehab
City of St Pete Beach Lift Station 8 & 16 Rehabilitation
Citrus County Lift Station & Manhole Rehab

Charlie Breig

Address: 992 W. 15th Street, Riviera Beach, Florida 33404

Phone Number: 561-640-3503

Email: CBreig@hinterlandgroup.com

Electrical Superintendent

Forty plus years of commercial electrical experience. Licensed Florida Electrical Contractor (EC13003615).

Working for Hinterland Group, Inc. 10.5 years

Project Related Background:

City of Dania Beach Lift Station #5 Rehabilitation

Village of Palm Springs Lift Stations 38, 32, 25 & Rex Avenue

City of Lake Worth Pump Station #9 Rehabilitation

Seacoast Utility Authority Pond Lining & Pump Station At PGA WWTP

University of Florida Pump Station No. 1 Renovations, Building 211

Florida Governmental Utility Authority Rehabilitation & Improvements to Master Lift Station 01

City of St. Pete Beach Lift Station #10 Rehabilitation

Chase Rogers, E.I.

Address: 992 W. 15th Street, Riviera Beach, Florida 33404

Phone Number: 561-640-3503

Email: CRogers@hinterlandgroup.com

Estimator/ Project Engineer

10 years' experience in the rehabilitation and installation of sanitary sewer structures. 5 years experience working as an electrician at WWTP. Responsible for project scheduling and coordination.

Degree in Civil Engineering.

Working for Hinterland Group, Inc. 9 years.

Project History:

Winter park – Tuskawilla, winter park estates....

Lake Worth – backwash and PS 9

Seacoast Utility Authority-Reject Water Storage Pond Lining and Pump Station at the PGA WTP.

City of West Palm Beach-Phipps Park Booster Pump Station Rehab & Modifications

Palm Beach County-Wastewater Lift Station Rehabilitation Project- Phase A

City of St. Cloud-Lift Station # 10 Rehabilitation

City of Auburndale- Adams Road Lift Station Rehabilitation

Florida Governmental Utility Authority- Golden Gate Lift Stations Rehabilitation

City of Dania Beach- Lift Station # 5 Rehabilitation

Loxahatchee River District – Lift Station #23 Rehabilitation

City of West Palm Beach – Structural Repair of the Flow Equalization Basin

Florida Governmental Utility Authority –Rehabilitation & Improvements to Master Lift Station 01

City of Boca Raton Lift Station 17 Rehabilitation

Brevard County C-05 & Forcemain Replacement

Brevard County M-6 Replacement

Village of palm Springs Rehabilitation of Pump Stations

City of Boca Raton Lift Station 17 Rehab

City of Clewiston Master Lift Station Replacement

City of Deerfield Beach Rehab of Lift Station No. 20

City of Treasure Island Lift Stations 6,7,8 & 9 Rehab

City of West Palm Beach Lift Station Rehab Annual Contract

Palm Beach County Lift Station Annual Contract

Evello Millares (Superintendent)

Address: 992 W. 15th Street, Riviera Beach, Florida 33404

Phone Number: 305-218-3537

Email: Emillares@hinterlandgroup.com

Estimator/Electrical Superintendent

35 years total electrical experience. Electrical Contractor for 22 years. Florida Certified Electrical Contractor (EC13005750)

Working for Hinterland Group for 2 Years. Electrical Estimations, Purchasing and on site Supervision

Project Related Background:

Florida Keys Aqueduct Authority Main Pump Stations on Cudjoe and Summerland Keys
Palm Beach County Lift Station Rehab Project Priority 2
City of Dania Beach Lift Station #16
City of West Palm Beach Lift Station #10
Brevard County Lift Station M-06, C-5
City of Belle Glade Lift Station 1801
City of Altamonte Springs Lift Station 29 Rehabilitation
City of St Pete Beach Lift Station 8 & 16 Rehab

Brett Konchak Project Manager

Address: 992 W. 15th Street, Riviera Beach. FL 33404

Phone Number: 561-640-3503

Email: BKonchak@hinterlandgroup.com

Project Manager

Over 5 years in direct development of multiple land use projects in Florida, including various gravity and force main CIPP sanitary and storm sewer installations. Direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet. Project procurement and material acquisition duties.

Working for Hinterland Group, Inc. 2.5 years

Project Related Background:

Over 180,000 Linear feet successfully televised and CIPP lined involving various entities including:

Palm Beach County Annual CIPP

Manatee County Annual CIPP

Riviera Beach I&I

Seminole County Annual CIPP

Tampa Annual CIPP

City of West Palm Beach Annual CIPP

Clearwater Annual CIPP

Zephyrhills CIPP

Lake Worth CIPP

Bartow CIPP

Maitland CIPP

Nassau County Storm CIPP

Mangonia Park CIPP

Village of Golf CIPP

Lantana CIPP

Miramar CIPP

N Lauderdale CIPP

Palm Beach Gardens CIPP