

**BID #557-15 BARRACUDA BAY PROJECT
THURSDAY, SEPTEMBER 10, 2015 @ 3:30 PM
TABULATION SHEET**

DESCRIPTION	ZTI, Inc. 2813 NE 21st Avenue Fort Lauderdale, FL 33306		
BARRACUDA BAY DECK RESURFACING			
LABOR	\$84,000.00		
MATERIALS AND SUPPLIES	\$205,000.00		
TOTAL # OF DAYS TO COMPLETE PROJECT	30		
TOTAL COST OF PROJECT	\$289,000.00		
BARRACUDA BAY ACTIVITY POOL & PLUNGE POOL			
LABOR	\$110,000.00		
MATERIALS AND SUPPLIES	\$115,000.00		
TOTAL # OF DAYS TO COMPLETE PROJECT	60		
TOTAL COST OF PROJECT	\$225,000.00		
REFINISH POOL SURFACES			
LABOR	\$171,000.00		
MATERIALS AND SUPPLIES	\$130,000.00		
TOTAL # OF DAYS TO COMPLETE PROJECT	80		
TOTAL COST OF PROJECT	\$301,000.00		

**BID #557-15 BARRACUDA BAY PROJECT
THURSDAY, SEPTEMBER 10, 2015 @ 3:30 PM
TABULATION SHEET**

OVERALL PROJECT COST	\$815,000.00	\$0.00	\$0.00
REQUIRED FORMS	<u>YES</u> / NO	YES / NO	YES / NO
ADDENDUM I	<u>YES</u> / NO	YES / NO	YES / NO
ADDENDUM II	YES / <u>NO</u>	YES / NO	YES / NO
BID BOND	YES / <u>NO</u>	YES / <u>NO</u>	YES / <u>NO</u>
COMMENT:	COMMENT: MISSING ADDENDUM II (MINOR TECHNICALITY)	COMMENT:	COMMENT: